

SUPPLEMENTAL/ BID BULLETIN

Republic of the Philippines
Calamba Water District
Lakeview Subd, Halang, Calamba City
Tel. Nos: (049) 545-2728; 545-1614; 545-1389
Fax No: (049) 545-9752/502-7108
E-mail add: [cwbac@yahoo.com](mailto:cwd_bac@yahoo.com)

ADDENDUM NO. 1

03 September 2026

AMENDMENTS TO BIDDING DOCUMENTS

Under Section I. Invitation to Bid, Paragraph No. 2. Section V. Special Conditions of the Contract, GCC Clause 27.2. Section VIII. Bill of Quantities, Item Nos. 1, 2 and 3, thereof should be read as follows;

I. Section I. Invitation to Bid. Paragraph No. 2, should be read as follows;

2. The **CALAMBA WATER DISTRICT** now invites bids for **Supply of Labor & Materials for the Installation of Transmission Lines from New Pump to Sirang Lupa to Majada Road Intersection (CWD 53-2026)**.¹ Completion of the Works is required **Six (6) months**. Bidders should have completed, within **two (2) years** from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidder (ITB).

II. Section V. Special Conditions of the Contract, GCC Clause 27.2, should be read as follows;

27.2	a) Failure of the Contractor, due solely to its fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed ("NTP"); b) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the Contractor to comply with any written lawful instruction of the Procuring Entity or its representative(s) pursuant to the implementation of the contract. For the procurement of infrastructure projects or consultancy contracts, lawful instructions include but are not limited to the following: i) Employment of competent technical personnel, competent engineers and/or work supervisors; ii) Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions; iii) Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions; iv) Deployment of committed equipment, facilities, support staff and manpower; and v) Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation. c) Assignment and subcontracting of the contract or any part thereof or
------	--

	substitution of key personnel named in the proposal without prior written approval by the Procuring Entity. d) Poor performance by the Contractor or unsatisfactory quality and/or progress of work arising from its fault or negligence as reflected in the CPES rating sheet. In the absence of the CPES rating sheet, the existing performance monitoring system of the Procuring Entity shall be applied. Any of the following acts by the Contractor shall be construed as poor performance: i) Negative slippage of fifteen (15%) and above within the critical path of the project due entirely to the fault or negligence of the Contractor; and ii) Quality of materials and workmanship not complying with the approved specifications arising from the Contractor's fault or negligence. e) Willful or deliberate abandonment or non-performance of the project or contract by the Contractor resulting to substantial breach thereof without lawful and/or just cause. In addition to the penalty of suspension, the performance security posted by the Contractor shall also be forfeited.]
--	--

III. Section VIII. Bill of Quantities, Item Nos. 1, 2 and 3, should be read as follows;

Item No.	Description	Qty.	Unit	Estimated Direct Cost	Mark Up				VAT	Total Indirect Cost	Total Cost	Total Indirect Unit Cost
					OCM	Profit	Mod/Demob	Total				
	General Requirements											
1	Health and Safety	1	lot									
2	As Built Plan	1	lot									
	Distribution Line											
3	150mmØ (6") x 6m PVC Pipe	336	pcs									

For guidance and information of all concerned.


 ENGR. JOSELITO A. GILLERA
 BAC Chairperson

Received by: _____

Date: _____

Supply of Labor & Materials for the Installation of Transmission Lines from New Pump to Sirang Lupa to Majada Road Intersection (CWD 53-2026)