
PROJECT: DESIGN & CONSTRUCTION OF ACCESS ROAD, EXTENDED FENCE HEIGHT AND SLOPE PROTECTION 

SUBJECT: ROAD DEVELOPMENT WORKS, EXTENDED FENCE HEIGHT & RIPRAP CONSTRUCTION

LOCATION:  Septage Treatment Plant, Brgy. Palo Alto, Calamba City, Laguna

[2] [3] [4] [5] [6] [7] [8] [9] [10] [11] [12] [13]

A DESIGN 1.00 lot

0.00

B GENERAL REQUIREMENTS 1.00 lot

0.00

C ROAD DEVELOPMENT WORKS 1.00 lot 80,000.00 9,600.00 6,400.00 16,000.00 11,520.00 27,520.00 107,520.00 107,520.00

40,000.00 4,800.00 3,200.00 8,000.00 5,760.00 13,760.00 53,760.00 #DIV/0!

50,000.00 6,000.00 4,000.00 10,000.00 7,200.00 17,200.00 67,200.00 #DIV/0!

0.00 0.00 0.00 0.00 0.00 0.00 0.00 #DIV/0!

78,500.00 9,420.00 6,280.00 15,700.00 11,304.00 27,004.00 105,504.00 #DIV/0!

360,000.00 43,200.00 28,800.00 72,000.00 51,840.00 123,840.00 483,840.00 #DIV/0!

45,000.00 5,400.00 3,600.00 450.00 9,450.00 6,534.00 15,984.00 60,984.00 #DIV/0!

0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 #DIV/0!

0.00

D EXTENDED FENCE HEIGHT 1.00 lot

0.00

E RIPRAP CONSTRUCTION 1.00 lot

APPROVED BUDGET FOR THE CONTRACT / BILL OF QUANTITIES

Total CostUnit
Estimated 

Direct Cost

Mark-up

OCM Profit MOB /DEMOB
Unit Cost

DATE: January 20, 2023

Description Qty

Sub-total

Total Mark-up VAT
Total Indirect 

Cost

Sub-total

Sub-total

Sub-total
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0.00

Php 0.00

3,502,500.00

TOTAL PROJECT COST

Sub-total
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