CALAMBA WATER DISTRICT

7

S 5 Lakeview Subdivision, Halang, Calamba City, Laguna 0
‘:;,’ f Tel. Nos. 545-1614; 545-2863; 545-2728; 545-7895; Fax No. 545-9752 CERTIFICATION B0DY
S o~ 134-000
4 WATER www.cwd.com.ph
2417 Public Service PHP QMS 2193 0047
APPROVED BUDGET FOR THE CONTRACT / BILL OF QUANTITIES
PROJECT: DESIGN & CONSTRUCTION OF ACCESS ROAD, EXTENDED FENCE HEIGHT AND SLOPE PROTECTION
SUBJECT: ROAD DEVELOPMENT WORKS, EXTENDED FENCE HEIGHT & RIPRAP CONSTRUCTION
LOCATION: Septage Treatment Plant, Brgy. Palo Alto, Calamba City, Laguna
DATE: January 20, 2023
Estimated Mark-up Total Indirect
Description Qty Unit stmate ) Total Mark-up VAT otal Indirec Total Cost Unit Cost
Direct Cost OCM Profit  |MOB /DEMOB Cost
[2] [3] [4] [5] [6] [7] [8] [9] [10] [11] [12] [13]
A DESIGN 1.00 lot
Sub-total 0.00
B GENERAL REQUIREMENTS 1.00 lot |
Sub-total 0.00
C ROAD DEVELOPMENT WORKS 1.00 lot
Sub-total 0.00
D EXTENDED FENCE HEIGHT 1.00 lot
Sub-total 0.00
E RIPRAP CONSTRUCTION 1.00 lot
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Sub-total

0.00

TOTAL PROJECT COST |

Php

0.00
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