
 

SCOPE OF WORKS AND SPECIFICATIONS 

 

PROJECT: DESIGN & CONSTRUCTION OF ACCESS ROAD, EXTENDED FENCE HEIGHT AND SLOPE 

PROTECTION 

LOCATION: Septage Treatment Plant, Brgy. Palo Alto, Calamba City, Laguna 

DATE:  January 20, 2023 

The Scope of Work includes the furnishing of all labors, materials, equipment and tools including technical 

supervision necessary to complete the project. 

A. ACCESS ROAD/ROAD DEVELOPMENT WORKS 

The Contractor shall be responsible for the following: 

 Site clearing. No tree is to be removed without the written permission from the Project-in-charge. 

 Grading, leveling and compaction works. 

 Provision for soil poisoning. 

 Provision for gravel bedding, base course. 

 Formworks and rebar works. Use 10mm dia x 6m corrugated bars. For steel grating, use 2 ½”. 

 Concreting works: For access road, use 4000psi. For concrete gutter, use 3000psi.  

 Provision for open canal with precast pavers (see details) 

 

B. EXTENDED FENCE HEIGHT 

 

The Contractor shall be responsible for the following: 

 

 For the extension of fence height due to embankment, use the following: 

Rebar works: 12mm and 16mm diameter for footing and column 

Formworks: ½” thk x 4’ x 8’ phenolic board and 2” x 3” x 12’ coco lumber 

Masonry works: 5” thk Concrete Hollow blocks 

Plastering Works: Thickness of plaster shall not be less than 20mm 

Painting works: Painting works shall be in accordance to standards. Colors shall be coordinated 

with the Project-in-charge prior to ordering and application. 

 



 

 

C. SLOPE PROTECTION/RIPRAP CONSTRUCTION 

 

The Contractor shall be responsible for the following: 

 

 Site clearing. No tree is to be removed without the written permission from the Project-in-charge. 

 Grading, leveling and compaction works. 

 Provision for gutter railing, gutter insert with filter and clean out. For railings, use 2”x3”, 2”x2” & 

1”x1” tubular bar. 

 Construction of weepholes. 

 Use grouted riprap.  

 Support and protection shall be provided by the Contractor. 

 


