
PROJECT : Supply of Labor and Materials for the Expansion of Distribution Line and Appurtenances

LOCATION

DATE 

TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13)

15%*(5) 10%*(5) 2%*(5) (6)+(7)+(8) 12%{(5)+(9)} (9)+(10) (5)+(11) (12)/(3)

W Materials 

Distribution Line

Air release Valve

ITEM

NO.

CALAMBA WATER DISTRICT
Engineering Planning & Design Division

BILL OF QUANTITIES/ABC

: Rizal St., Brgy. 6 Poblacion, Calamba City

Mark-up in Percent



TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

ITEM

NO.

Mark-up in Percent

Clustering assembly



TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

ITEM

NO.

Mark-up in Percent

Labor

TOTAL -                          -                      -                      -                     -                    -                     -                        -                              

Note(s)  : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

3. Water supply is not 24/7 


