
PROJECT : Supply of Labor and Materials for the Expansion of Distribution Line and Appurtenances

LOCATION

DATE 

TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

W  

Materials 

Distribution Line

Blow Off Valve

Fire Hydrant Assembly

ITEM

NO.

CALAMBA WATER DISTRICT

Engineering Planning & Design Division

BILL OF QUANTITIES/ABC

: Dolor Subd. Crossing, Calamba City

Mark-up in Percent



Clustering assembly

Labor

TOTAL -                     -                  -                      -                     -                    -                 -                     -                           

Note(s)  : 1. Prices are subject to change w/ out prior notice. 2,805,757.74           

2. All material(s) are subject to change to suit field condition.

3. Water supply is not 24/7 


