CALAMBA WATER DISTRICT

Engineering Planning & Design Division

BILL OF QUANTITIES/ABC

PROJECT : Supply of Labor and Materials for the Expansion of Distribution Line and Appurtenances
LOCATION : Dolor Subd. Crossing, Calamba City
DATE
Mark-up in Percent TOTAL TOTAL
ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB | Total Mark-up VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
w
Materials

Distribution Line

Blow Off Valve

Fire Hydrant Assembly




Clustering assembly

Labor

TOTAL

Note(s) : 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
3. Water supply is not 24/7




