CALAMBA WATER DISTRICT

Engineering Planning & Design Division

BILL OF QUANTITIES/ABC

PROJECT : Supply of Labor and Materials for the Expansion of Distribution Line and Appurtenances
LOCATION : M. H. Del Pilar St., Brgy. 6 Poblacion, Calamba City
DATE
Mark-up in Percent TOTAL TOTAL
ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB| Total Mark-up VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
A\ Materials

Distribution Line




ITEM
NO.

DESCRIPTION

QTY.

UNIT

Estimated
Direct Cost

Mark-up in Percent

OCM

Profit

MOB/DEMOB

Total Mark-up

VAT

TOTAL

INDIRECT
COST

TOTAL

PROJECT
COST

UNIT
COST

Blow Off Valve

Air release Valve

Clustering assembly




Mark-up in Percent TOTAL TOTAL
ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB| Total Mark-up VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
Labor
TOTAL
Note(s) : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

3. Water supply is not 24/7




