
Name of Project: DRLLING OF ONE EXPLORATORY WELL 

Typical design for 200 mtrs. well depth Date: 19/01/2023

Item No. Description QTY Unit Estimated VAT Total Total Unit

Direct Cost OCM Profit Mob/Demob % Value Indirect Cost Cost Cost

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13) (14)

1

Mobilization of One rotary drilling units accessories and staff to 

project site
1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

2 Preperation of site and setting all equipment 1 no 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

3 Drilling of 250 mm diameter pilot hole

including strata sampling every penetration 

or less when change of formation occurs

4 Reaming of pilot hole  to 400 mm diameter hole

0-200m

5 Geophysical borehole logging(electric resistivity

and self potential

6 Furnishing of  300mm nominal diameter spiral

welded casing w/ min. wall thickness of 6mm incl.

0.8m stick up and sump pipe

7 Furnishing of 300mm nominal diameter stainless

steel continuous slot wirewound screens, slot size 

1.5mm, 3m length each section or with min. open

area of 30%

8 Installation of casings and screens 201 mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

9 Furnishing and installation of gravel pack at annulus 

around casings and screens 7-10mm well graded

round particles

10 Furnishing and installation of 50mm dia.galvanized

gravel fill pipe with screw cap

11 Development by surging including bailing out settlements

12 Development by airlift method 12 hrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

13 Step drawdown pumping test with five steps 

at one hour duration each step carried out in

succession with discharge rate increasing in equal 

fractions of expected maximum discharge of 30 lps

14 Contiuous constant discharge rate pumping test ;Q=30lps 72 hrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

15 Cement grouting of annulus space around bet.  casing

and borehole

16 Furnishing and installation of 37.5 mmdia. Water

level sounding tube

17 Temporary Facilities 1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

18

Preparation and submission of well drilling report and 

recommendation
1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

0.00 0.00

MA. CARMELA M. ELEPAÑO

OIC - Department Manager A

Operations Department

Calamba Water District

Calamba City

APPROVED BUDGET FOR THE CONTRACT

Mark Up Total Mark Up

200 mtrs. 0.00 0.00 0.00 0.00

200 mtrs. 0.00 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00

1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

147 mtrs. 0.00 0.00 0.00 0.00

54 mtrs. 0.00 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00

164 mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

39 mtrs. 0.00 0.00 0.00 0.00

12 hrs. 0.00 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00

0.00 0.00
0

1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

36 mtrs. 0.00 0.00 0.00

0.00 0.00 0.00

0.00

1 lot 0.00 0.00 0.00 0.00 0.00 0.00

0.00 0.00 0.00 0.00 0.00


