
PROJECT: REHABILITATION AND IMPROVEMENT OF WAREHOUSE WITH SOLAR PANEL INCLUDING THE CONSTRUCTION OF STORAGE ROOM, PURPOSELY FOR CEMENT & CHEMICALS AT WAREHOUSE COMPOUND

SUBJECT: : EARTHWORKS, CIVIL WORKS, ARCHITECTURAL WORKS, ELECTRICAL WORKS, PLUMBING AND SANITARY WORKS, AND REHABILITATION OF EXISTING WAREHOUSE

LOCATION: : LAKEVIEW SUBD., HALANG, CALAMBA, LAGUNA

DATE:   May, 16, 2022

First Floor Area : 40.3 sq.m , Second Floor Area : 99.41 sq.m , Total Floor Area : 139.71 sq.m

OCM Profit MOB/ DEMOB

15% 10% 2% 12%

A General Requirements

A.1 Demolition and Hauling of Debris 1.00            lot 108,000.00           14,400.00       8,000.00         1,600.00          24,000.00              12,480.00           36,480.00        144,480.00                144,480.00           

A.2 Mobilization/Demobilization 1.00            lot 54,000.00             7,200.00         4,000.00         800.00             12,000.00              6,240.00             18,240.00        72,240.00                  72,240.00             

A.3 As-built Plans 1.00            lot 33,750.00             4,500.00         2,500.00         500.00             7,500.00                3,900.00             11,400.00        45,150.00                  45,150.00             

A.4 Temporary Facility 1.00            lot 40,500.00             5,400.00         3,000.00         600.00             9,000.00                4,680.00             13,680.00        54,180.00                  54,180.00             

A.5 Health and Safety 1.00            lot 67,500.00             9,000.00         5,000.00         1,000.00          15,000.00              7,800.00             22,800.00        90,300.00                  90,300.00             

A.6 Water and Electricity Consumption 1.00            lot 81,000.00             10,800.00       6,000.00         1,200.00          18,000.00              9,360.00             27,360.00        108,360.00                108,360.00           

A.7 Relocation and Improvement of Existing Wires and Pipes 1.00            lot 67,500.00             9,000.00         5,000.00         1,000.00          15,000.00              7,800.00             22,800.00        90,300.00                  90,300.00             

B Earthworks

B.1    Layout and Staking 1.00            lot 33,750.00             4,500.00         2,500.00         500.00             7,500.00                3,900.00             11,400.00        45,150.00                  45,150.00             

B.2    Excavation 11.04          cum 37,260.00             4,968.00         2,760.00         552.00             8,280.00                4,305.60             12,585.60        49,845.60                  4,515.00               

B.3    Backfill 8.28            cum 16,767.00             2,235.60         1,242.00         248.40             3,726.00                1,937.52             5,663.52          22,430.52                  2,709.00               

B.4    Soil Treatment/Soil Poisoning 60.77          sqm 12,305.52             1,640.74         911.52            182.30             2,734.56                1,421.97             4,156.53          16,462.05                  270.90                 

C Civil Works

C.1 Concrete & Rebar Works

C.1.1 Wall Footing 

C.1.1.1 Cement 15.00          bags 5,062.50               675.00            375.00            75.00               1,125.00                585.00               1,710.00          6,772.50                    451.50                 

C.1.1.2 Sand 0.78            cu.m. 1,474.20               196.56            109.20            21.84               327.60                   170.35               497.95             1,972.15                    2,528.40               

C.1.1.3 Gravel 1.56            cu.m. 3,580.20               477.36            265.20            53.04               795.60                   413.71               1,209.31          4,789.51                    3,070.20               

C.1.1.4 12mmø x 6.0m deformed bar 12.00          pcs. 6,804.00               907.20            504.00            100.80             1,512.00                786.24               2,298.24          9,102.24                    758.52                 

C.1.1.5 10mmø x 6.0m deformed bar 9.00            pcs. 3,766.50               502.20            279.00            55.80               837.00                   435.24               1,272.24          5,038.74                    559.86                 

C.1.2 Footings 

C.1.2.1 Cement 33.00          bags 11,137.50             1,485.00         825.00            165.00             2,475.00                1,287.00             3,762.00          14,899.50                  451.50                 
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C.1.2.2 Sand 1.90            cu.m. 3,591.00               478.80            266.00            53.20               798.00                   414.96               1,212.96          4,803.96                    2,528.40               

C.1.2.3 Gravel 3.60            cu.m. 8,262.00               1,101.60         612.00            122.40             1,836.00                954.72               2,790.72          11,052.72                  3,070.20               

C.1.2.4 16mmø x 6.0m deformed bar 71.00          pcs. 48,883.50             6,517.80         3,621.00         724.20             10,863.00              5,648.76             16,511.76        65,395.26                  921.06                 

C.1.2.5 # 16 GI Wire 9.59            kgs. 923.99                  123.20            68.44              13.69               205.33                   106.77               312.10             1,236.10                    128.89                 

C.1.3 Columns

C.1.3.1 Cement 58.59          bags 19,774.13             2,636.55         1,464.75         292.95             4,394.25                2,285.01             6,679.26          26,453.39                  451.50                 

C.1.3.2 Sand 3.25            cum 6,142.50               819.00            455.00            91.00               1,365.00                709.80               2,074.80          8,217.30                    2,528.40               

C.1.3.3 Gravel 6.51            cum 14,940.45             1,992.06         1,106.70         221.34             3,320.10                1,726.45             5,046.55          19,987.00                  3,070.20               

C.1.3.4 16mmø x 6.0m deformed bar 299.00        pcs 205,861.50           27,448.20       15,249.00       3,049.80          45,747.00              23,788.44           69,535.44        275,396.94                921.06                 

C.1.3.5 10mmø x 6.0m deformed bar 63.00          pcs 26,365.50             3,515.40         1,953.00         390.60             5,859.00                3,046.68             8,905.68          35,271.18                  559.86                 

C.1.3.6 # 16 GI Wire 52.42          kgs. 5,050.64               673.42            374.12            74.82               1,122.36                583.63               1,705.99          6,756.64                    128.89                 

C.1.3.7 1/2" thk x 4' x 8' phenolic board 15.00          pcs 16,200.00             2,160.00         1,200.00         240.00             3,600.00                1,872.00             5,472.00          21,672.00                  1,444.80               

C.1.3.8 2" x 3" x 12' Coco Lumber 30.00          pcs 10,125.00             1,350.00         750.00            150.00             2,250.00                1,170.00             3,420.00          13,545.00                  451.50                 

C.1.3.9 Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg 10.00          kgs. 3,375.00               450.00            250.00            50.00               750.00                   390.00               1,140.00          4,515.00                    451.50                 

C.1.4 Beam and Roof Beam

C.1.4.1 Cement 132.00        bags 44,550.00             5,940.00         3,300.00         660.00             9,900.00                5,148.00             15,048.00        59,598.00                  451.50                 

C.1.4.2 Sand 4.94            cum 9,336.60               1,244.88         691.60            138.32             2,074.80                1,078.90             3,153.70          12,490.30                  2,528.40               

C.1.4.3 Gravel 9.87            cum 22,651.65             3,020.22         1,677.90         335.58             5,033.70                2,617.52             7,651.22          30,302.87                  3,070.20               

C.1.4.4 16mmø x 6.0m deformed bar 389.00        pcs 267,826.50           35,710.20       19,839.00       3,967.80          59,517.00              30,948.84           90,465.84        358,292.34                921.06                 

C.1.4.5 10mmø x 6.0m deformed bar 107.00        pcs 162,796.50           21,706.20       12,059.00       2,411.80          36,177.00              18,812.04           54,989.04        217,785.54                2,035.38               

C.1.4.6 # 16 GI Wire 117.10        kgs. 11,282.53             1,504.34         835.74            167.15             2,507.23                1,303.76             3,810.99          15,093.51                  128.89                 

C.1.4.7 1/2" thk x 4' x 8' phenolic board 20.00          pcs 21,600.00             2,880.00         1,600.00         320.00             4,800.00                2,496.00             7,296.00          28,896.00                  1,444.80               

C.1.4.8 2" x 3" x 12' Coco Lumber 80.00          pcs 27,000.00             3,600.00         2,000.00         400.00             6,000.00                3,120.00             9,120.00          36,120.00                  451.50                 

C.1.4.9 Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg 20.00          kgs. 6,750.00               900.00            500.00            100.00             1,500.00                780.00               2,280.00          9,030.00                    451.50                 

C.1.5 Slab on Grade t = 100mm

C.1.5.1 Cement 36.00          bags 12,150.00             1,620.00         900.00            180.00             2,700.00                1,404.00             4,104.00          16,254.00                  451.50                 

C.1.5.2 Sand 1.44            cu.m. 2,721.60               362.88            201.60            40.32               604.80                   314.50               919.30             3,640.90                    2,528.40               

C.1.5.3 Gravel 2.88            cu.m. 6,609.60               881.28            489.60            97.92               1,468.80                763.78               2,232.58          8,842.18                    3,070.20               

C.1.5.4 10mmø x 6.0m deformed bar 4.00            pcs. 1,674.00               223.20            124.00            24.80               372.00                   193.44               565.44             2,239.44                    559.86                 

C.1.6 Suspended Slab t = 125mm

C.1.6.1 Cement 105.00        bags 35,437.50             4,725.00         2,625.00         525.00             7,875.00                4,095.00             11,970.00        47,407.50                  451.50                 

C.1.6.2 Sand 5.82            cu.m. 10,999.80             1,466.64         814.80            162.96             2,444.40                1,271.09             3,715.49          14,715.29                  2,528.40               

C.1.6.3 Gravel 11.36          cu.m. 26,071.20             3,476.16         1,931.20         386.24             5,793.60                3,012.67             8,806.27          34,877.47                  3,070.20               

C.1.6.4 3/4" thk x 4' x 8' phenolic board 48.00          pcs. 64,800.00             8,640.00         4,800.00         960.00             14,400.00              7,488.00             21,888.00        86,688.00                  1,806.00               

C.1.6.5 2" x 2" x 12' Coco Lumber 150.00        pcs. 50,625.00             6,750.00         3,750.00         750.00             11,250.00              5,850.00             17,100.00        67,725.00                  451.50                 

C.1.6.6 2" x 3" x 12' Coco Lumber 100.00        pcs. 33,750.00             4,500.00         2,500.00         500.00             7,500.00                3,900.00             11,400.00        45,150.00                  451.50                 

C.1.6.7 Assorted CWN # 1 1/2-2kgs, #3-2kgs, #4-1kg 20.00          kgs. 6,750.00               900.00            500.00            100.00             1,500.00                780.00               2,280.00          9,030.00                    451.50                 

C.1.6.8 # 16 GI Wire 67.87          kgs. 6,539.24               871.90            484.39            96.88               1,453.16                755.65               2,208.81          8,748.05                    128.89                 

C.1.6.9 10mmø x 6.0m deformed bar 35.00          pcs. 14,647.50             1,953.00         1,085.00         217.00             3,255.00                1,692.60             4,947.60          19,595.10                  559.86                 

C.1.7 Masonry Works (including catch basin)

C.1.7.1 Cement 210.00        bags 70,875.00             9,450.00         5,250.00         1,050.00          15,750.00              8,190.00             23,940.00        94,815.00                  451.50                 

C.1.7.2 Sand 9.13            cum 17,255.70             2,300.76         1,278.20         255.64             3,834.60                1,993.99             5,828.59          23,084.29                  2,528.40               

C.1.7.3 12mmø x 6.0m deformed bar 75.00          pcs 42,525.00             5,670.00         3,150.00         630.00             9,450.00                4,914.00             14,364.00        56,889.00                  758.52                 
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C.1.7.4 # 16 GI Wire 6.96            kgs. 670.59                  89.41              49.67              9.93                 149.02                   77.49                 226.51             897.10                       128.89                 

C.1.7.5 4'' CHB 1,429.00     pcs 30,866.40             4,115.52         2,286.40         457.28             6,859.20                3,566.78             10,425.98        41,292.38                  28.90                   

C.1.7.6 5'' CHB 935.00        pcs 31,556.25             4,207.50         2,337.50         467.50             7,012.50                3,646.50             10,659.00        42,215.25                  45.15                   

D Architecural works

D.1 Ceiling works

D.1.1 3/4'' Gypsum Board 1.2 x 2.4m 52.00          pcs 28,992.60             3,865.68         2,147.60         429.52             6,442.80                3,350.26             9,793.06          38,785.66                  745.88                 

D.1.2 2 x 3'' Metal Furring 658.80        pcs 106,725.60           14,230.08       7,905.60         1,581.12          23,716.80              12,332.74           36,049.54        142,775.14                216.72                 

D.1.3 Black Screw 1'' 6.00            box 1,296.00               172.80            96.00              19.20               288.00                   149.76               437.76             1,733.76                    288.96                 

D.1.4 2'' Paper Tape / Mesh Tape 8.00            pcs. 810.00                  108.00            60.00              12.00               180.00                   93.60                 273.60             1,083.60                    135.45                 

D.1.5 Blind Rivet 4.00            box 810.00                  108.00            60.00              12.00               180.00                   93.60                 273.60             1,083.60                    270.90                 

D.1.6 Skimcoat 17.00          bags 12,622.50             1,683.00         935.00            187.00             2,805.00                1,458.60             4,263.60          16,886.10                  993.30                 

D.1.7 Flat Latex (Boysen) 76.00          liters 16,159.50             2,154.60         1,197.00         239.40             3,591.00                1,867.32             5,458.32          21,617.82                  284.45                 

D.1.8   UB Boral #888 2.00            bags 1,836.00               244.80            136.00            27.20               408.00                   212.16               620.16             2,456.16                    1,228.08               

D.1.9   Paint Roller 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

D.1.10   Paint Brush 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

D.1.11   Sand Paper #100 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

D.1.12   4'' Grinding Disc 4.00            pcs 405.00                  54.00              30.00              6.00                 90.00                     46.80                 136.80             541.80                       135.45                 

D.1.13   4'' Cutting Disc 4.00            pcs 405.00                  54.00              30.00              6.00                 90.00                     46.80                 136.80             541.80                       135.45                 

D.2 Painting Works

D.2.1 Skimcoat 20.00          bags 14,850.00             1,980.00         1,100.00         220.00             3,300.00                1,716.00             5,016.00          19,866.00                  993.30                 

D.2.2 Semi Gloss (Boysen) 32.00          liters 6,804.00               907.20            504.00            100.80             1,512.00                786.24               2,298.24          9,102.24                    284.45                 

D.2.3 Flat Latex 111.00        liters 23,601.38             3,146.85         1,748.25         349.65             5,244.75                2,727.27             7,972.02          31,573.40                  284.45                 

D.2.4 Waterproofing 111.00        liters 23,601.38             3,146.85         1,748.25         349.65             5,244.75                2,727.27             7,972.02          31,573.40                  284.45                 

D.2.5 Paint Roller 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

D.2.6 Paint Brush 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

D.2.7 Sand Paper # 100 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

D.3 Tiling works

D.3.1 Ceramic Tiles 60x60cm 576.00        pcs 272,160.00           36,288.00       20,160.00       4,032.00          60,480.00              31,449.60           91,929.60        364,089.60                632.10                 

D.3.2 Tile Adhesive 35.00          bags 25,987.50             3,465.00         1,925.00         385.00             5,775.00                3,003.00             8,778.00          34,765.50                  993.30                 

D.3.3 Tile Grout 21.00          bags 4,252.50               567.00            315.00            63.00               945.00                   491.40               1,436.40          5,688.90                    270.90                 

D.3.4 Vinyl Flooring 15x90cm 1,648.00     pcs 266,976.00           35,596.80       19,776.00       3,955.20          59,328.00              30,850.56           90,178.56        357,154.56                216.72                 

D.3.5 Tile Adhesive for Vinyl Flooring 28.00          liters 27,594.00             3,679.20         2,044.00         408.80             6,132.00                3,188.64             9,320.64          36,914.64                  1,318.38               

D.4 Roofing Works

D.4.1 Angle Bar 2'' x 2'' x 1/8 x 6m 135.00        pcs 235,831.50           31,444.20       17,469.00       3,493.80          52,407.00              27,251.64           79,658.64        315,490.14                2,336.96               

D.4.2 C Purlins 2'' x 3'' x 2.0mm x 6m 58.00          pcs 76,734.00             10,231.20       5,684.00         1,136.80          17,052.00              8,867.04             25,919.04        102,653.04                1,769.88               

D.4.3 Welding Rod 30.00          box 8,302.50               1,107.00         615.00            123.00             1,845.00                959.40               2,804.40          11,106.90                  370.23                 

D.4.4 Prepainted Roofsheets Rib Type .5mm thk 147.00        sqm 55,566.00             7,408.80         4,116.00         823.20             12,348.00              6,420.96             18,768.96        74,334.96                  505.68                 

D.4.5 Flushing 21.00          mtrs 4,961.25               661.50            367.50            73.50               1,102.50                573.30               1,675.80          6,637.05                    316.05                 

D.4.6 Gutter 29.00          mtrs 137,025.00           18,270.00       10,150.00       2,030.00          30,450.00              15,834.00           46,284.00        183,309.00                6,321.00               

D.4.7 Insulation 5mm thk 178.00        sqm 21,867.30             2,915.64         1,619.80         323.96             4,859.40                2,526.89             7,386.29          29,253.59                  164.35                 

D.4.8 Tekscrew 1,250.00     pcs 1,687.50               225.00            125.00            25.00               375.00                   195.00               570.00             2,257.50                    1.81                     

D.5 Doors

D.5.1 D1 - Glass swing door w/ fix glass 1.00            set 40,500.00             5,400.00         3,000.00         600.00             9,000.00                4,680.00             13,680.00        54,180.00                  54,180.00             
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D.5.2 D2 - Steel Door 0.90x2.10m 2.00            set 27,000.00             3,600.00         2,000.00         400.00             6,000.00                3,120.00             9,120.00          36,120.00                  18,060.00             

D.5.3 D3 - Solid Panel Door 0.80x2.10m 3.00            set 36,450.00             4,860.00         2,700.00         540.00             8,100.00                4,212.00             12,312.00        48,762.00                  16,254.00             

D.5.4 D4 - Solid Panel Door 0.70x2.10m 2.00            set 12,150.00             1,620.00         900.00            180.00             2,700.00                1,404.00             4,104.00          16,254.00                  8,127.00               

D.6 Windows

D.6.1 W1 - Glass Sliding Window 4.00            set 64,800.00             8,640.00         4,800.00         960.00             14,400.00              7,488.00             21,888.00        86,688.00                  21,672.00             

D.6.2 W2 - Awning type windorw 1.00            set 20,250.00             2,700.00         1,500.00         300.00             4,500.00                2,340.00             6,840.00          27,090.00                  27,090.00             

D.7 Interior Partitions and Board-up

D.7.1 Metal furring 2 x 3 '' 134.00        pcs 21,708.00             2,894.40         1,608.00         321.60             4,824.00                2,508.48             7,332.48          29,040.48                  216.72                 

D.7.2 Gypsum board 43.00          pcs 29,779.65             3,970.62         2,205.90         441.18             6,617.70                3,441.20             10,058.90        39,838.55                  926.48                 

D.7.3 Black Screw 1'' 10.00          box 2,160.00               288.00            160.00            32.00               480.00                   249.60               729.60             2,889.60                    288.96                 

E Electrical Works

E.1 Panel Board

E.1.1 Enclosure Panel Board 12 Branches (verify size to designer) 1.00            unit 40,500.00             5,400.00         3,000.00         600.00             9,000.00                4,680.00             13,680.00        54,180.00                  54,180.00             

E.1.2 100 Amps. Circuit Breaker (Main)(Verify size todesigner) 1.00            set 6,750.00               900.00            500.00            100.00             1,500.00                780.00               2,280.00          9,030.00                    9,030.00               

E.1.3 20 Amps. Circuit Breaker 8.00            pcs 4,158.00               554.40            308.00            61.60               924.00                   480.48               1,404.48          5,562.48                    695.31                 

E.1.4 15 Amps. Circuit Breaker 4.00            pcs 1,890.00               252.00            140.00            28.00               420.00                   218.40               638.40             2,528.40                    632.10                 

E.2 Lighting Fixtures

E.2.1 Pinlights 6watts 52.00          pcs 17,550.00             2,340.00         1,300.00         260.00             3,900.00                2,028.00             5,928.00          23,478.00                  451.50                 

E.2.2 Ceiling mounted exhaust fan 2.00            pcs 3,507.30               467.64            259.80            51.96               779.40                   405.29               1,184.69          4,691.99                    2,345.99               

E.3 Wiring Devices (Complete w/ Cover)

E.3.1 Switches

E.3.2 One-Gang Switch Wide Series 7.00            pcs 992.25                  132.30            73.50              14.70               220.50                   114.66               335.16             1,327.41                    189.63                 

E.3.3 Two-Gang Two WaySwitch Wide Series 2.00            pcs 405.00                  54.00              30.00              6.00                 90.00                     46.80                 136.80             541.80                       270.90                 

E.3.4 Three-Gang Switch Wide Series 1.00            pcs 256.50                  34.20              19.00              3.80                 57.00                     29.64                 86.64               343.14                       343.14                 

E.3.5 Outlets

E.3.6 Duplex Convenience Outlet 42.00          pcs 8,164.80               1,088.64         604.80            120.96             1,814.40                943.49               2,757.89          10,922.69                  260.06                 

E.4 Conduits, Boxes, and Fittings

E.4.1 2'' x 4' x 2-1/8''D Utility Box #18 48.00          pcs 2,268.00               302.40            168.00            33.60               504.00                   262.08               766.08             3,034.08                    63.21                   

E.4.2 4'' Octagonal x 2-1/8''D Box 25.00          pcs 1,181.25               157.50            87.50              17.50               262.50                   136.50               399.00             1,580.25                    63.21                   

E.4.3 20mm x 3300mm PVC Conduit 32.00          pcs 2,043.36               272.45            151.36            30.27               454.08                   236.12               690.20             2,733.56                    85.42                   

E.4.4 20mm PVCAdopter 15.00          pcs 1,923.75               256.50            142.50            28.50               427.50                   222.30               649.80             2,573.55                    171.57                 

E.5 Wires

E.5.1 # 3.25mm2 THHN 50m 4.00            box 7,668.00               1,022.40         568.00            113.60             1,704.00                886.08               2,590.08          10,258.08                  2,564.52               

E.5.2 # 2.0mm2 THHN 50m 3.00            box 4,455.00               594.00            330.00            66.00               990.00                   514.80               1,504.80          5,959.80                    1,986.60               

E.5.3 # 14mm2 THHN 50m 1.00            box 6,790.50               905.40            503.00            100.60             1,509.00                784.68               2,293.68          9,084.18                    9,084.18               

E.6 Miscellaneous

E.6.1 Electrical Tapes 10.00          pcs 810.00                  108.00            60.00              12.00               180.00                   93.60                 273.60             1,083.60                    108.36                 

E.6.2 PVC Cement (400cc/can) 3.00            can 1,178.55               157.14            87.30              17.46               261.90                   136.19               398.09             1,576.64                    525.55                 

E.6.3 Butane Gas 5.00            pcs 708.75                  94.50              52.50              10.50               157.50                   81.90                 239.40             948.15                       189.63                 

E.6.4 G.I. Wire 10.00          kgs 963.50                  128.47            71.37              14.27               214.11                   111.34               325.45             1,288.94                    128.89                 

E.6.5 1/2'' PVC Flexible Conduit 25.00          m 244.69                  32.63              18.13              3.63                 54.38                     28.28                 82.65               327.34                       13.09                   

E.6.6 1/2'' PVC Flexible Connector 20.00          pcs 2,565.00               342.00            190.00            38.00               570.00                   296.40               866.40             3,431.40                    171.57                 

E.7 Airconditioning Unit
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E.7.1 1hp Window Type ACU 1.00            set 68,850.00             9,180.00         5,100.00         1,020.00          15,300.00              7,956.00             23,256.00        92,106.00                  92,106.00             

E.7.2 3hp Floor Mounted Split Type ACU 2.00            set 233,550.00           31,140.00       17,300.00       3,460.00          51,900.00              26,988.00           78,888.00        312,438.00                156,219.00           

E.8 Solar Panel

E.8.1 Solar Panel 1.00            lot 1,012,500.00        135,000.00      75,000.00       15,000.00        225,000.00            117,000.00         342,000.00       1,354,500.00             1,354,500.00        

F Plumbing & Sanitary Works

F.1 Plumbing Fixtures

F.1.1 Lavatory with  Pop-up Drain and P-Trap 3.00            set 14,175.00             1,890.00         1,050.00         210.00             3,150.00                1,638.00             4,788.00          18,963.00                  6,321.00               

F.1.2 Pedestal type Lavatory Lavatory with  Pop-up Drain and P-Trap 2.00            set 9,450.00               1,260.00         700.00            140.00             2,100.00                1,092.00             3,192.00          12,642.00                  6,321.00               

F.1.3 Water Closet with complete accesorries 2.00            sets 17,550.00             2,340.00         1,300.00         260.00             3,900.00                2,028.00             5,928.00          23,478.00                  11,739.00             

F.1.4 Floor Drain 2.00            pcs 1,215.00               162.00            90.00              18.00               270.00                   140.40               410.40             1,625.40                    812.70                 

F.1.5 Faucet with adaptor 3.00            set 2,025.00               270.00            150.00            30.00               450.00                   234.00               684.00             2,709.00                    903.00                 

F.1.6 Angle Valve 4.00            pcs 810.00                  108.00            60.00              12.00               180.00                   93.60                 273.60             1,083.60                    270.90                 

F.2 Plumbing Fittings

F.2.1 Neltex PVC Pipe 2'' 3.00            pcs 680.40                  90.72              50.40              10.08               151.20                   78.62                 229.82             910.22                       303.41                 

F.2.2 Neltex PVC Pipe 4'' 20.00          pcs 11,934.00             1,591.20         884.00            176.80             2,652.00                1,379.04             4,031.04          15,965.04                  798.25                 

F.2.3 PPR Pipe 3/4'' 14.00          mts 7,673.40               1,023.12         568.40            113.68             1,705.20                886.70               2,591.90          10,265.30                  733.24                 

F.2.4 PVC Elbow 8.00            pcs 993.60                  132.48            73.60              14.72               220.80                   114.82               335.62             1,329.22                    166.15                 

F.2.5 PVC Solvent 5.00            can 1,964.25               261.90            145.50            29.10               436.50                   226.98               663.48             2,627.73                    525.55                 

F.2.6 PVC Fittings 1.00            lot 6,750.00               900.00            500.00            100.00             1,500.00                780.00               2,280.00          9,030.00                    9,030.00               

G Rectification of Existing Warehouse

G.1 Roof Rectification

G.1.1 Prepainted Roofsheets Rib Type .5mm thk 177.00        ln.m 66,906.00             8,920.80         4,956.00         991.20             14,868.00              7,731.36             22,599.36        89,505.36                  505.68                 

G.1.2 Flashing 67.00          ln.m 15,828.75             2,110.50         1,172.50         234.50             3,517.50                1,829.10             5,346.60          21,175.35                  316.05                 

G.1.3 Ridge Roll 19.00          ln.m 6,027.75               803.70            446.50            89.30               1,339.50                696.54               2,036.04          8,063.79                    424.41                 

G.1.4 Waterproofing of Concrete Gutter 5.00            liters 1,063.13               141.75            78.75              15.75               236.25                   122.85               359.10             1,422.23                    284.45                 

G.1.5 Repainting of Trusses and Purlins 8.00            liters 1,701.00               226.80            126.00            25.20               378.00                   196.56               574.56             2,275.56                    284.45                 

G.1.6 Insulation 397.00        ln.m 48,771.45             6,502.86         3,612.70         722.54             10,838.10              5,635.81             16,473.91        65,245.36                  164.35                 

G.2 Ceiling Rectification/Replacement

G.2.1 3/4'' Gypsum Board 1.2 x 2.4m 81.00          pcs 56,096.55             7,479.54         4,155.30         831.06             12,465.90              6,482.27             18,948.17        75,044.72                  926.48                 

G.2.2 2 x 3'' Metal Furring 909.00        pcs 147,258.00           19,634.40       10,908.00       2,181.60          32,724.00              17,016.48           49,740.48        196,998.48                216.72                 

G.2.3 Black Screw 1'' 6.00            box 1,296.00               172.80            96.00              19.20               288.00                   149.76               437.76             1,733.76                    288.96                 

G.2.4 2'' Paper Tape / Mesh Tape 10.00          pcs. 1,012.50               135.00            75.00              15.00               225.00                   117.00               342.00             1,354.50                    135.45                 

G.2.5 Blind Rivet 6.00            box 1,215.00               162.00            90.00              18.00               270.00                   140.40               410.40             1,625.40                    270.90                 

G.2.6 Skimcoat 23.00          bags 17,077.50             2,277.00         1,265.00         253.00             3,795.00                1,973.40             5,768.40          22,845.90                  993.30                 

G.2.7 Flat Latex (Boysen) 24.00          liters 5,103.00               680.40            378.00            75.60               1,134.00                589.68               1,723.68          6,826.68                    284.45                 

G.2.8   UB Boral #888 2.00            bags 1,836.00               244.80            136.00            27.20               408.00                   212.16               620.16             2,456.16                    1,228.08               

G.2.9   Paint Roller 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

G.2.10   Paint Brush 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

G.2.11   Sand Paper #100 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

G.2.12   4'' Grinding Disc 2.00            pcs 202.50                  27.00              15.00              3.00                 45.00                     23.40                 68.40               270.90                       135.45                 

G.2.13   4'' Cutting Disc 2.00            pcs 202.50                  27.00              15.00              3.00                 45.00                     23.40                 68.40               270.90                       135.45                 

G.3 Repainting of Existing Building

G.3.1 Skimcoat 30.00          bags 22,275.00             2,970.00         1,650.00         330.00             4,950.00                2,574.00             7,524.00          29,799.00                  993.30                 
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G.3.2 Semi Gloss (Boysen) 64.00          liters 13,608.00             1,814.40         1,008.00         201.60             3,024.00                1,572.48             4,596.48          18,204.48                  284.45                 

G.3.3 Flat Latex 64.00          liters 13,608.00             1,814.40         1,008.00         201.60             3,024.00                1,572.48             4,596.48          18,204.48                  284.45                 

G.3.4 Waterproofing 10.00          liters 2,126.25               283.50            157.50            31.50               472.50                   245.70               718.20             2,844.45                    284.45                 

G.3.5 Paint Roller 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

G.3.6 Paint Brush 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

G.3.7 Sand Paper # 100 1.00            ls 2,700.00               360.00            200.00            40.00               600.00                   312.00               912.00             3,612.00                    3,612.00               

G.4 Comfort Room Rectification

G.4.1 Tiles Replacement

G.4.1.1   Floor Tiles 60x60cm 31.00          pcs 14,647.50             1,953.00         1,085.00         217.00             3,255.00                1,692.60             4,947.60          19,595.10                  632.10                 

G.4.1.2   Wall Tiles 30x60cm 203.00        pcs 68,512.50             9,135.00         5,075.00         1,015.00          15,225.00              7,917.00             23,142.00        91,654.50                  451.50                 

G.4.1.3   Tile Grout 6.00            bags 1,215.00               162.00            90.00              18.00               270.00                   140.40               410.40             1,625.40                    270.90                 

G.4.1.4   Tile Adhesive 16.00          bags 11,880.00             1,584.00         880.00            176.00             2,640.00                1,372.80             4,012.80          15,892.80                  993.30                 

G.4.2 Water Closet Replacement (complete w/accessories ) 3.00            sets 26,325.00             3,510.00         1,950.00         390.00             5,850.00                3,042.00             8,892.00          35,217.00                  11,739.00             

G.4.3 Lavatory with  Pop-up Drain and P-Trap 3.00            sets 14,175.00             1,890.00         1,050.00         210.00             3,150.00                1,638.00             4,788.00          18,963.00                  6,321.00               

G.4.4 Waterproofing 4.00            liters 858.60                  114.48            63.60              12.72               190.80                   99.22                 290.02             1,148.62                    287.15                 

G.4.5 Solid panel door with door knob 2.00            sets 12,150.00             1,620.00         900.00            180.00             2,700.00                1,404.00             4,104.00          16,254.00                  8,127.00               

G.4.6 Switches and Lights 1.00            lot 3,375.00               450.00            250.00            50.00               750.00                   390.00               1,140.00          4,515.00                    4,515.00               

TOTAL PROJECT COST 5,742,480.75        765,664.10      425,368.94     85,073.79        1,276,106.83         663,575.55         1,939,682.39    7,682,163.14      
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