
PROJECT   : : Expansion of Water Line

LOCATION  : : St. Paul Compound, Brgy. Mayapa, Calamba City

DATE          :

  PIPE MEASUREMENT:

TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT UNIT 

NO. Direct Cost 15% 10% COST COST COST

A General Requirement

Mobilization and Demobilization 1 lot 4,311.02            -                  517.32             517.32 4,828.35                     4,828.35

Permits and Clearances 1 lot 10,000.00          -                  1,200.00           1,200.00 11,200.00                   11,200.00

Health and safety 1 lot 22,138.29          2,213.83 2,213.83         2,922.25           5,136.08 27,274.37                   27,274.37

Traffic Management 1 lot 13,369.28          1,336.93 1,336.93         1,764.74           3,101.67 16,470.95                   16,470.95

Tools 1 lot 20,924.63          2,092.46 2,092.46         2,762.05           4,854.51 25,779.14                   25,779.14

Temporary Facilities 1 lot 10,000.00          1,000.00 1,000.00         1,320.00           2,320.00 12,320.00                   12,320.00

B Earthworks

Concrete Demolition 3.32 cu.m. 18,970.48          2,845.57 1,897.05 4,742.62         2,845.57           7,588.19 26,558.67                   7,999.60

Excavation 32.40 cu.m. 34,441.20          5,166.18 3,444.12 8,610.30         5,166.18           13,776.48 48,217.68                   1,488.20

Backfilling/Compaction 32.40 cu.m. 10,756.80          1,613.52 1,075.68 2,689.20         1,613.52           4,302.72 15,059.52                   464.80

C Distribution Lines

Materials

50mmø PVC Pipe, fixed seal C-150 54 pcs. 107,325.00        16,098.75 10,732.50 26,831.25       16,098.75         42,930.00 150,255.00                 2,782.50

50mmø GI Pipe, sched.40 2 pcs. 15,334.00          2,300.10 1,533.40 3,833.50         2,300.10           6,133.60 21,467.60                   10,733.80

100mmø Sleeve Type Coupling 2 pcs. 8,145.57            1,221.84 814.56 2,036.39         1,221.84           3,258.23 11,403.80                   5,701.90

100mmø x 50mmø CI Tee, M/F 2 pcs. 16,569.43          2,485.41 1,656.94 4,142.36         2,485.41           6,627.77 23,197.20                   11,598.60

50mmø Universal Flange Adaptor 2 pcs. 8,965.04            1,344.76 896.50 2,241.26         1,344.76           3,586.01 12,551.05                   6,275.53

50mmø Flange Gasket 2 pcs. 497.01              74.55 49.70 124.25            74.55               198.80 695.81                        347.91

5/8" x 3"Bolts & Nuts w/ washers 8 pcs. 359.86              53.98 35.99 89.96              53.98               143.94 503.80                        62.98

50mmø x 90º GI Elbow 4 pcs. 1,585.40            237.81 158.54 396.35            237.81             634.16 2,219.55                     554.89

50mmø x 45º GI Elbow 4 pcs. 1,826.98            274.05 182.70 456.75            274.05             730.79 2,557.77                     639.44

50mmø Universal Coupling/STC 2 pcs. 5,975.12            896.27 597.51 1,493.78         896.27             2,390.05 8,365.17                     4,182.58

Teflon Tape 20 pcs. 377.60              56.64 37.76 94.40              56.64               151.04 528.64                        26.43

50mmø CI Gate Valve, M/M 2 pcs. 18,428.69          2,764.30 1,842.87 4,607.17         2,764.30           7,371.47 25,800.16                   12,900.08

150mmø Valve Box Cover 2 pcs. 4,436.31            665.45 443.63 1,109.08         665.45             1,774.53 6,210.84                     3,105.42

Hydrotesting & Desinfection 336 lm. 6,384.00            957.60 638.40 1,596.00         957.60             2,553.60 8,937.60                     26.60

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

Mark-up in Percent
Total Mark-up

MOB.\DEMOB

 : September 27, 2022

                                       50mmø GI Pipe, sched.40 - 2pcs.

                                       50mmø PVC Pipe, C150 Fixed seal  - 324lms.
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D Appurtenances

Cluster Assembly

32mmø PE Pipe, SDR. 11 80.0 lms. 7,289.68            1,093.45 728.97 1,822.42         1,093.45           2,915.87 10,205.55                   127.57

25mmø GI Pipe 30.0 lms. 20,162.64          3,024.40 2,016.26 5,040.66         3,024.40           8,065.05 28,227.69                   940.92

38mmø x 3m Conduit Pipe 10.0 pcs. 7,862.21            1,179.33 786.22 1,965.55         1,179.33           3,144.88 11,007.09                   1,100.71

50mmø x 25mmø Saddle Clamp 21 pcs. 8,468.31            1,270.25 846.83 2,117.08         1,270.25           3,387.32 11,855.63                   564.55

25mmø Male Adaptor 42 pcs. 7,131.21            1,069.68 713.12 1,782.80         1,069.68           2,852.48 9,983.69                     237.71

25mmø x 90º GI Elbow 21 pcs. 5,496.97            824.55 549.70 1,374.24         824.55             2,198.79 7,695.76                     366.46

25mmø Brass Gate Valve 21 pcs. 19,579.48          2,936.92 1,957.95 4,894.87         2,936.92           7,831.79 27,411.28                   1,305.30

25mmø x 150mm GI Nipple 21 pcs. 3,106.40            465.96 310.64 776.60            465.96             1,242.56 4,348.96                     207.09

25mmø GI Cap Plug 21 pcs. 909.23              136.38 90.92 227.31            136.38             363.69 1,272.92                     60.62

Teflon Tape 142 pcs. 3,448.50            517.27 344.85 862.12            517.27             1,379.40 4,827.90                     34.00

Fire Hydrant Assembly

50mmø GI Pipe, sched.40 1.5 lms. 2,217.89            332.68 221.79 554.47            332.68             887.16 3,105.05                     2,070.03

50mmø CI Tee, M/F 1 pc. 4,336.61            650.49 433.66 1,084.15         650.49             1,734.64 6,071.25                     6,071.25

50mmø Universal Flange Adaptor 1 pc. 3,665.93            549.89 366.59 916.48            549.89             1,466.37 5,132.31                     5,132.31

50mmø Flange Gasket 1 pc. 203.23              30.49 20.32 50.81              30.49               81.29 284.53                        284.53

5/8" x 3"Bolts & Nuts 4 pcs. 147.15              22.07 14.72 36.79              22.07               58.86 206.01                        51.50

50mmø x 90º GI Elbow 1 pc. 324.15              48.62 32.41 81.04              48.62               129.66 453.80                        453.80

50mmø x 63mmø Angle Head Fire Hydrant 1 pc. 8,974.46            1,346.17 897.45 2,243.62         1,346.17           3,589.79 12,564.25                   12,564.25

Teflon Tape 9 pcs. 218.57              32.79 21.86 54.64              32.79               87.43 305.99                        34.00

Blow-Off Valve Assembly

50mmø GI Pipe, sched.40 3 lms. 4,435.78            665.37 443.58 1,108.95         665.37             1,774.31 6,210.09                     2,070.03

50mmø Universal Flange Adaptor 2 pcs. 7,331.87            1,099.78 733.19 1,832.97         1,099.78           2,932.75 10,264.61                   5,132.31

50mmø Flange Gasket 2 pcs. 406.47              60.97 40.65 101.62            60.97               162.59 569.06                        284.53

5/8" x 3"Bolts & Nuts 8 pcs. 294.30              44.15 29.43 73.58              44.15               117.72 412.03                        51.50

50mmø x 90º CI Elbow, M/F 2 pcs. 6,765.90            1,014.88 676.59 1,691.47         1,014.88           2,706.36 9,472.26                     4,736.13

50mmø x 90º GI Elbow 2 pcs. 648.29              97.24 64.83 162.07            97.24               259.32 907.61                        453.80

50mmø St. Elbow 2 pcs. 1,969.57            295.44 196.96 492.39            295.44             787.83 2,757.40                     1,378.70

50mmø Brass Gate Valve 2 pcs. 6,296.40            944.46 629.64 1,574.10         944.46             2,518.56 8,814.96                     4,407.48

50mmø GI Plug 2 pcs. 360.16              54.02 36.02 90.04              54.02               144.06 504.23                        252.11

Teflon Tape 15 pcs. 364.28              54.64 36.43 91.07              54.64               145.71 509.99                        34.00

E Sand bedding

Sand 8.71 cu.m. 4,633.72            695.06 463.37 1,158.43         695.06             1,853.49 6,487.21                     744.80

F Concrete Restoration

Cement 25 bags. 13,278.64          1,991.80 1,327.86 3,319.66         1,991.80           5,311.45 18,590.09                   743.60

Sand 2 cu.m. 7,648.49            1,147.27 764.85 1,912.12         1,147.27           3,059.40 10,707.89                   5,353.95

Gravel 3 cu.m. 12,747.49          1,912.12 1,274.75 3,186.87         1,912.12           5,099.00 17,846.49                   5,948.83

TOTAL 366,933.97        64,665.37       43,110.25          -                    91,733.49       75,151.74         146,773.59     701,416.25                 

Note(s)  : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

Prepared by: Checked by: Recommending Approval by: Approved by:

MR. ANSELMO M. MANDANAS JR. ENGR. FERNANDO H. ARELLANO, JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR, JR.

TSD - Senior Water Maintenance Man B TSD - Principal Engineer C TSD - Department Manager General Manager
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