24/7 Public Service

CALAMBA WATER DISTRICT

Lakeview Subdivision, Halang, Calamba City, Laguna
Tel. Nos. 545-1614; 545-2863; 545-2728; 545-7895; Fax No. 545-9752
www.cwd.com.ph

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

PROJECT : Expansion of Water Lines
LOCATION : Purok 7, Brgy. Lawa, Calamba City
DATE : September 27, 2022

PIPE MEASUREMENT:
50mmg PVC Pipe, fixed seal C-150 - 902 Ims.
100mmg Gl Pipe, casing - 1 pc.

Sz

PAB ACCREDITED QMS
CERTIFICATION BODY
mMsA-008

PHP QMS 2193 0047

Mark-up in Percent Total Mark- TOTAL TOTAL
ITEM DESCRIPTION QTY. | UNIT | Estimated OCM Profit MOB.\DEMOB up VAT INDIRECT | PROJECT UNIT
NO. Direct Cost ' COST COST COST
A General Requirement
Mobilization and Demobilization 1 lot
Permits and Clearances 1 lot
Health and safety 1 lot
Traffic Management 1 lot
Tools 1 lot
Temporary Facilities 1 lot
B Earthworks
Concrete demolition 6.94[cu.m.
Excavation 90.20{cu.m.
Backfill/Compaction 90.20{cu.m.
C Distribution Lines
Materials
50mmg PVC Pipe, fixed seal C-150 151]|pcs.
100mmg Gl Pipe, sched.40 (casing) 1|pc.
150mmeg x 50mme Cl Tee, MIM 1]pc.
150mmg Sleeve Type Coupling 1]pc.
50mmg x 45° Cl Elbow, MIM 2|pcs.
50mmg x 90° Cl Elbow, MIM 1]pc.
50mmg Cl Tee, MIM 2|pcs.
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50mmg CI End Cap, M/IM 1|pc.

50mmg Cl Gate Valve, MIM 3|pcs.
Valve Box Cover 3|pcs.
Hydrotesting & Desinfection 902|Ims.

D Appurtenances
Fire Hydrant Assembly

50mmg Gl Pipe, sched.40 1.5{Ims.
50mmeg Cl Tee, M/F 1|pc.

50mmg Universal Flange Adaptor 1|pc.

50mmg Flange Gasket 1{pc.

5/8" x 3"Bolts & Nuts 4|pcs.
50mmg x 90° Gl Elbow 1|pc.

50mmg x 63mmg Angle Head Fire Hyd 1{pc.

50mmeg Cl Gate Valve, F/F 1|pc.

Valve Box Cover 1{pc.

Teflon Tape 9|pcs.

Blow-Off Valve Assembly
50mmg Gl Pipe, sched.40 3|Ims.
50mmg Universal Flange Adaptor 2|pcs.
50mmg Flange Gasket 2|pcs.
5/8" x 3"Bolts & Nuts 8|pcs.
50mme x 90° Cl Elbow, M/F 2|pcs.
50mmg x 90° Gl Elbow 2|pcs.
50mmg St. Elbow 2|pcs.
50mmg Brass Gate Valve 2|pcs.
50mmg Gl Plug 2|pcs.
Teflon Tape 15]pcs.
Clustering Assembly

50mmg Gl Pipe, sched.40 3|Ims.
50mmg Cl Tee, MIM 2|pcs.
50mmg Gibault 2|pcs.
50mmg x 90° Gl Elbow 2|pcs.
50mmg Brass Gate Valve 2|pcs.
50mmg Gl Plug 2|pcs.
32mmg od PE Pipe, sdr.11 60]Ims.
25mmg Gl Pipe, sched. 40 18]Ims.
25mmg Male Adaptor 26|pcs.
50mmg x 25mmg Saddle Clamp 13|pcs.
25mmg x 90° Gl Elbow 13|pcs.
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25mmg Brass Gate Valve 13|pcs.
25mmg Gl Plug 13|pcs.
38mmg Conduit Pipe 10(pcs.
Teflon Tape 60[pcs.
E Sand bedding
[ Sand [ 24.25|cum. |
F Concrete Restoration
Cement 52|bags.
Sand 3lcu.m.
Gravel 7|cu.m.
TOTAL -
Note(s) : 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
Prepared by: Checked by: Recommending Approval by: Approved by:

MR. ANSELMO M. MANDANAS JR.
TSD - Senior Water Maintenance Man B
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ENGR. FERNANDO H. ARELLANO, JR.
TSD - Principal Engineer C

ENGR. JOSELITO A. GILLERA
TSD - Department Manager
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MR. EXEQUIEL A. AGUILAR, JR.
General Manager
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