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24/7 Public Service

CALANVIBA WATER DISTRICT

Lakeview Subdivision, Halang, Calamba City, Laguna

Tel. Nos. 545-1614; 545-2863; 545-2728; 545-7895; Fax No. 545-9752
www.cwd.com.ph

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

s

PAB ACCREDITED QMS
CERTIFICATION BODY
msA-008

PHP QMS 2193 0047

PROJECT : Expansion of Water Line
LOCATION : St. Paul Compound, Brgy. Mayapa, Calamba City
DATE : September 27, 2022
PIPE MEASUREMENT:
50mmg Gl Pipe, sched.40 - 2pcs.
50mmg PVC Pipe, C150 Fixed seal - 324Ims.
Mark-up in Percent Total Mark-up TOTAL TOTAL
ITEM DESCRIPTION QTy. UNIT Estimated OCM Profit MOB.\DEMOB VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
A General Requirement
Mobilization and Demobilization 1| ot
Permits and Clearances 1| ot
Health and safety 1| ot
Traffic Management 1| ot
Tools 1 ot
Temporary Facilities 1| ot
B Earthworks
Concrete Demolition 3.32[cu.m.
Excavation 32.40{cu.m.
Backfilling/Compaction 32.40[cu.m.
c Distribution Lines
Materials
50mmg PVC Pipe, fixed seal C-150 54|pcs.
50mmg Gl Pipe, sched.40 2|pcs.
100mmg Sleeve Type Coupling 2|pes.
100mmeg x 50mmg Cl Tee, M/F 2|pcs.
50mmg Universal Flange Adaptor 2|pes.
50mmg Flange Gasket 2|pes.
5/8" x 3"Bolts & Nuts w/ washers 8|pcs.
50mmg x 90° Gl Elbow 4|pcs.
50mmg x 45° Gl Elbow 4|pcs.
50mmg Universal Coupling/STC 2|pcs.
Teflon Tape 20| pcs.
50mmg Cl Gate Valve, MIM 2|pcs.
150mmg Valve Box Cover 2|pcs.
Hydrotesting & Desinfection 336(Im.
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Mark-up in Percent Total Mark-up TOTAL TOTAL
ITEM DESCRIPTION QTy. UNIT Estimated OCM Profit MOB\DEMOB VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
D Appurtenances
Cluster Assembly
32mmg PE Pipe, SDR. 11 80.0|Ims.
25mmg Gl Pipe 30.0|Ims.
38mmg x 3m Conduit Pipe 10.0[pcs.
50mmg x 25mmg Saddle Clamp 21|pcs.
25mmg Male Adaptor 42|pcs.
25mmg x 90° Gl Elbow 21]|pcs.
25mmg Brass Gate Valve 21|pcs.
25mmg x 150mm Gl Nipple 21|pcs.
25mmg Gl Cap Plug 21]pcs.
Teflon Tape 142|pcs.
Fire Hydrant Assembly
50mmg Gl Pipe, sched.40 1.5]Ims.
50mmg Cl Tee, MIF 1]pc.
50mmg Universal Flange Adaptor 1]pc.
50mmg Flange Gasket 1]pc.
5/8" x 3"Bolts & Nuts 4|pcs.
50mmg x 90° Gl Elbow 1]pc.
50mmg x 63mmg Angle Head Fire Hydrant 1]pc.
Teflon Tape 9(pcs.
Blow-Off Valve Assembly
50mmg Gl Pipe, sched.40 3|Ims.
50mme Universal Flange Adaptor 2|pcs.
50mmg Flange Gasket 2|pes.
5/8" x 3"Bolts & Nuts 8|pcs.
50mmg x 90° Cl Elbow, M/F 2|pcs.
50mmg x 90° Gl Elbow 2|pcs.
50mmg St. Elbow 2|pcs.
50mmg Brass Gate Valve 2|pcs.
50mmg Gl Plug 2|pcs.
Teflon Tape 15[pcs.
E Sand bedding
| Sand | 8.71cum. |
F Concrete Restoration
Cement 25|bags.
Sand 2|cu.m.
Gravel 3[cu.m.
TOTAL
Note(s) : 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
Prepared by: Checked by: Recommending Approval by: Approved by:
MR. ANSELMO M. MANDANAS JR. ENGR. FERNANDO H. ARELLANO, JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR, JR.
TSD - Senior Water Maintenance Man B TSD - Principal Engineer C TSD - Department Manager General Manager
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