
CALAMBA WATER DISTRICT
Engineering and Maintenance Division

DETAILED ESTIMATE SHEET

PROJECT     :           Supply of Labor and Materials for the Expansion of Water line
LOCATION :            Lino Habacon Subdivision, Brgy. Sampiruhan, Calamba City
DATE           :             Mar. 21, 2022
MEASUREMENT  :

    150mmØ PVC Pipe     = 
    100mmØ PVC Pipe     =  
    75mmØ PVC Pipe       =  
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DIRECT
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MATERIALS 18% 10% 2% 12%

A. Distribution Lines

1    150mm Ø uPVC Pipe, C-150 8 pcs          62,825.99        11,308.68        6,282.60          1,256.52        18,847.80          9,800.85      28,648.65             91,474.64      11,434.33 

2    150mm Ø x 90° CI Elbow M/M 1 pc          12,199.88          2,195.98        1,219.99             244.00          3,659.96          1,903.18        5,563.14             17,763.02      17,763.02 

3    150mm Ø x 45° CI Elbow M/M 1 pc          11,481.06          2,066.59        1,148.11             229.62          3,444.32          1,791.05        5,235.36             16,716.42      16,716.42 

4    150mm Ø  CI Tee M/M 1 pc          10,906.50          1,963.17        1,090.65             218.13          3,271.95          1,701.41        4,973.37             15,879.87      15,879.87 

5    150mmØ x 100mmØ CI Reducer M/M 2 pc          19,161.02          3,448.98        1,916.10             383.22          5,748.31          2,989.12        8,737.43             27,898.45      13,949.23 

6    150mmØ Sleeve Type Coupling 1 pc            7,171.90          1,290.94            717.19             143.44          2,151.57          1,118.82        3,270.39             10,442.28      10,442.28 

7    100mm Ø uPVC Pipe, C-150 48 pcs        255,745.46        46,034.18      25,574.55          5,114.91        76,723.64        39,896.29    116,619.93          372,365.39        7,757.61 

8    100mm Ø x 90° CI Elbow M/M 2 pcs          16,036.42          2,886.56        1,603.64             320.73          4,810.93          2,501.68        7,312.61             23,349.03      11,674.51 

9    100mm Ø x 45° CI Elbow M/M 1 pc            7,558.51          1,360.53            755.85             151.17          2,267.55          1,179.13        3,446.68             11,005.19      11,005.19 

10    100mm Ø x 22.5° CI Elbow M/M 3 pcs          22,675.53          4,081.60        2,267.55             453.51          6,802.66          3,537.38      10,340.04             33,015.57      11,005.19 

11    100mm Ø  CI Tee M/M 1 pc            9,451.70          1,701.31            945.17             189.03          2,835.51          1,474.46        4,309.97             13,761.67      13,761.67 

12    100mmØ x 75mmØ CI Reducer M/M 2 pcs          13,059.12          2,350.64        1,305.91             261.18          3,917.73          2,037.22        5,954.96             19,014.07        9,507.04 

13    100mm Ø Gibault 2 pcs            4,907.79             883.40            490.78                98.16          1,472.34              765.61        2,237.95               7,145.74        3,572.87 

14    75mm Ø uPVC Pipe, C-150 3 lms            1,623.46             292.22            162.35                32.47              487.04              253.26            740.30               2,363.76            787.92 

15    75mm Ø  CI Tee M/M 1 pc            6,794.79          1,223.06            679.48             135.90          2,038.44          1,059.99        3,098.42               9,893.21        9,893.21 

16    75mm Ø  CI Tee F/F 1 pc            6,035.59          1,086.41            603.56             120.71          1,810.68              941.55        2,752.23               8,787.82        8,787.82 
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17    75mm Ø GI Gibault 3 pcs            5,110.89             919.96            511.09             102.22          1,533.27              797.30        2,330.57               7,441.46        2,480.49 

18    75mm Ø  Companion Flange 2 pcs            1,882.80             338.90            188.28                37.66              564.84              293.72            858.56               2,741.36        1,370.68 

19    75mm Ø  Flange Gasket 3 pcs               601.28             108.23              60.13                12.03              180.38                93.80            274.18                  875.47            291.82 

20    75mmØ Universal Adaptor 1 pc            4,686.35             843.54            468.64                93.73          1,405.91              731.07        2,136.98               6,823.33        6,823.33 

21    100mm Ø CI Gate Valve M/M 2 pcs          35,361.75          6,365.12        3,536.18             707.24        10,608.53          5,516.43      16,124.96             51,486.71      25,743.35 

22    75mm Ø CI Gate Valve M/M 1 pc          11,648.55          2,096.74        1,164.86             232.97          3,494.57          1,817.17        5,311.74             16,960.29      16,960.29 

23    5/8" x 3 1/2" Hex. Bolts, Nuts & Washer 12 pcs            1,422.29             256.01            142.23                28.45              426.69              221.88            648.56               2,070.85            172.57 

24    Valve Box  Cover with gasket 3 pcs            6,399.92          1,151.99            639.99             128.00          1,919.98              998.39        2,918.36               9,318.28        3,106.09 

25    150mmØ PVC Pipe 3 lms            1,014.75             182.66            101.48                20.30              304.43              158.30            462.73               1,477.48            492.49 

26    Cement 120 bags          49,687.68          8,943.78        4,968.77             993.75        14,906.30          7,751.28      22,657.58             72,345.26            602.88 

27    Sand 24 cu.m          71,550.26        12,879.05        7,155.03          1,431.01        21,465.08        11,161.84      32,626.92          104,177.18        4,340.72 

28    Gravel 3/4" 13 cu.m          43,062.66          7,751.28        4,306.27             861.25        12,918.80          6,717.77      19,636.57             62,699.23        4,823.02 

C.                Tools 

1     Shovel 6 pcs.            2,840.25             511.25            284.03                56.81              852.08              443.08        1,295.15               4,135.40            689.23 

2     Point Bar 2 pcs.            3,143.50             565.83            314.35                62.87              943.05              490.39        1,433.44               4,576.94        2,288.47 

3     Ball Hammer 1 pc.               647.19             116.49              64.72                12.94              194.16              100.96            295.12                  942.31            942.31 

4     Chisel 1 pc.               924.56             166.42              92.46                18.49              277.37              144.23            421.60               1,346.16        1,346.16 

5     Pipe Wrench 10" 1 pc.            1,876.86             337.83            187.69                37.54              563.06              292.79            855.85               2,732.70        2,732.70 

6     Pipe Wrench 12" 1 pc.            2,135.74             384.43            213.57                42.71              640.72              333.17            973.90               3,109.63        3,109.63 

D.                Health & Safety

1     Safety Hard Hat 8 pcs.            2,662.74             479.29            266.27                53.25              798.82              415.39        1,214.21               3,876.94            484.62 

2     Safety Goggles 2 pcs.               332.39                59.83              33.24                  6.65                99.72                51.85            151.57                  483.95            241.98 

3     Safety Shoes with Steel Cap 8 pcs.            7,396.48          1,331.37            739.65             147.93          2,218.94          1,153.85        3,372.79             10,769.27        1,346.16 

4     Reflective Jacket 8 pcs.            2,317.60             417.17            231.76                46.35              695.28              361.55        1,056.83               3,374.43            421.80 

5     Safety Hand Gloves 8 pcs.               236.69                42.60              23.67                  4.73                71.01                36.92            107.93                  344.62              43.08 

6     PVC Work Boots 8 pcs.            3,957.12             712.28            395.71                79.14          1,187.14              617.31        1,804.45               5,761.57            720.20 

7     Barrier/Baricade 1 lot            2,346.96             422.45            234.70                46.94              704.09              366.13        1,070.21               3,417.17        3,417.17 
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8     Signs, Boards, Caution Tape 1 lot            3,129.28             563.27            312.93                62.59              938.78              488.17        1,426.95               4,556.23        4,556.23 

9     PE Sheets 1 lot            2,816.35             506.94            281.64                56.33              844.91              439.35        1,284.26               4,100.61        4,100.61 

10     Medical Kit 1 lot            2,738.12             492.86            273.81                54.76              821.44              427.15        1,248.58               3,986.70        3,986.70 

J. Miscellaneous

1 Temfacil 1 lot          30,000.00          5,400.00        3,000.00             600.00          9,000.00          4,680.00      13,680.00             43,680.00      43,680.00 

Materials Cost (PHP)        769,565.72      138,521.83      76,956.57        15,391.31      230,869.72      120,052.25    350,921.97       1,120,487.69 

K. LABOR

1    Concrete Demolition 13.35 cu.m          76,281.90        13,730.74        7,628.19          1,525.64        22,884.57        11,899.98      34,784.55          111,066.45        8,319.58 

2    Excavation 127.83 cu.m        135,883.29        24,458.99      13,588.33          2,717.67        40,764.99        21,197.79      61,962.78          197,846.07        1,547.73 

3    Sand Bedding 16.41 cu.m            8,730.12          1,571.42            873.01             174.60          2,619.04          1,361.90        3,980.93             12,711.05            774.59 

4    Hydrotesting/Flushing/Disinfections 328.83 lms            6,247.77          1,124.60            624.78             124.96          1,874.33              974.65        2,848.98               9,096.75              27.66 

5    Backfilling/Compaction 127.83 cu.m          42,439.56          7,639.12        4,243.96             848.79        12,731.87          6,620.57      19,352.44             61,792.00            483.39 

 Labor Cost (PHP)        269,582.64        48,524.88      26,958.26          5,391.65        80,874.79        42,054.89    122,929.68          392,512.32 

 Grand Total (PHP)       1,513,000.01 

Note(s)  : 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.

Prepared by: Recommended by:  Approved by: 

MR. FERNANDO H. ARELLANO JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR JR.
Principal Engineer C Technical Services Dep't. Manager  General Manager 
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