CALAMBA WATER DISTRICT
Engineering and Maintenance Division
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DETAILED ESTIMATE SHEET

PROJECT Supply of Labor and Materials for the Expansion of Water line
LOCATION : Lino Habacon Subdivision, Brgy. Sampiruhan, Calamba City
DATE : Mar. 21, 2022
MEASUREMENT :
150mm@ PVC Pipe =
100mm@ PVC Pipe =
75mm@ PVC Pipe =
ITEM EST MARK-UP PERCENT TOTAL TOTAL TOTAL
NO. DESCRIPTION QTy UNIT DIRECT oM Profit MOB/ MARK-UP VAT INDIRECT PROJECT UNIT COST
cost DEMOB cosT cosT
MATERIALS
A. Distribution Lines
1 150mm @ uPVC Pipe, C-150
2 150mm @ x 90° Cl Elbow M/M
3 150mm @ x 45° Cl Elbow M/M
4 150mm @ Cl Tee M/M
5 150mm@ x 100mm@ Cl Reducer M/M
6 150mm@ Sleeve Type Coupling
7 100mm @ uPVC Pipe, C-150
8 100mm @ x 90° Cl Elbow M/M
9 100mm @ x 45° Cl Elbow M/M
10 100mm @ x 22.5° Cl Elbow M/M
11 100mm @ Cl Tee M/M
12 100mm@ x 75mm@ Cl Reducer M/M
13 100mm @ Gibault
14 75mm @ uPVC Pipe, C-150
15 75mm @ Cl Tee M/M
16 75mm @ Cl Tee F/F
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17 75mm @ Gl Gibault

18 75mm @ Companion Flange

19 75mm @ Flange Gasket

20 75mm@ Universal Adaptor

21 100mm @ Cl Gate Valve M/M

22 75mm @ Cl Gate Valve M/M

23 5/8" x 3 1/2" Hex. Bolts, Nuts & Washer

24 Valve Box Cover with gasket
25 150mm@ PVC Pipe
26 Cement
27 Sand
28 Gravel 3/4"
Tools
Shovel
Point Bar

Ball Hammer

Chisel

Pipe Wrench 10"

Pipe Wrench 12"
Health & Safety

Safety Hard Hat

Safety Goggles

Safety Shoes with Steel Cap

Reflective Jacket

Safety Hand Gloves

PVC Work Boots

Nljo|lu|sr|lw N, Olalulsr|lwNn|R]|O

Barrier/Baricade
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Signs, Boards, Caution Tape
9 PE Sheets
10 Medical Kit
J. Miscellaneous
1 Temfacil
Materials Cost (PHP)
K. LABOR
1 Concrete Demolition
2 Excavation
3 Sand Bedding
4 Hydrotesting/Flushing/Disinfections
5 Backfilling/Compaction
Labor Cost (PHP)
Grand Total (PHP)
Note(s) : 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
Prepared by: Recommended by: Approved by:

MR. FERN . ARELLANO JR. ENGR. JOSELITO A. GILLERA

MR. EXEQUIEL A. AGUILAR JR.
Principal Engineer C

Technical Services Dep't. Manager General Manager
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