
OCM Profit Demobilization Value

1  Mobilization of One rotary drilling units 
accessories and staff to project site 1 lot -                                  

2  Preparation of site and setting all equipment 1 lot -                                  

3
 Drilling of 200 mm diameter pilot hole including 
strata sampling every penetration or less when 
change of formation occurs 200 meters -                                  

4
Reaming of pilot hole  to 300 mm diameter hole 0-
200m 200 meters -                                  

5
Geophysical borehole logging(electric resistivity 
and self potential 1 lot -                                  

6
 Furnishing of  200mm nominal diameter spiral 
welded casing w/ min. wall thickness of 6mm incl. 
0.8m stick up and sump pipe 156 meters -                                  

7

 Furnishing of 200mm nominal diameter stainless 
steel continuous slot wirewound screens, slot 
size 1.5mm, 3m length each section or with min. 
open area of 30% 45 meters -                                  

8  Installation of casings and screens 201 meters -                                  

9
 Furnishing and installation of gravel pack at 
annalus around casings and screens 7-100mm 
well graded particles 164 meters -                                  

10  Furnishing and installation of 50mm 
dia.galvanized gravel fill pipe with screw cap 39 meters -                                  

11  Development by surging including bailing out 
settlements 12 hours -                                  

12  Development by airlift method 12 hours -                                  

13

 Step drawdown pumping test with five steps at 
one hour duration each step carried out in 
succession with discharge rate increasing in 
equal fractions of expected maximum discharge 
of 30 lps 1 lot -                                  

14  Contiuous constant discharge rate pumping test 
;Q=30lps 72 hours -                                  

15  Cement grouting of annulus space around bet.  
Casing and borehole 36 meters -                                  

16  Furnishing and installation of 37.5 mm dia. Water 
level sounding tube 1 lot -                                  

17  Temporary Facilities 1 lot -                                  

18  Preparation and submission of well drilling report 
and recommendation 1 lot -                                  

 Prepared by: Noted by: -                        

 ENGR. ELIZALDY O. NOVILLOS 
 Operations Department Manager 

 ENGR. JOSELITO A. GILLERA 
 Operations Department Manager 

Total Cost Unit Cost

Drilling of Exploratory Well at Brgy. Milagrosa, Calamba City

Item no Description Quantity Unit estimated cost
Mark up Total Mark Up

VAT Total Indirect Cost
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