SUPPLEMENTAL/ BID BULLETIN

Republic of the Philippines Calamba Water District Lakeview Subd, Halang, Calamba City Tel. Nos: (049) 545-2728; 545-1614; 545-1389 Fax No: (049) 545-9752/502-7108

E-mail add: cwd bac@yahoo.com

ADDENDUM NO. 1

11 May 2022

AMENDMENTS TO BIDDING DOCUMENTS

Under SECTION III. Bid Data Sheet – Clause 10.3, 10.4, 20 and 21, SECTION V. Special Conditions of Contract – Clause 6 and SECTION VIII. Bill of Quantities thereof should be read as follows:

SECTION III. Bid Data Sheet – Clause 10.3, 10.4, 20 and 21

10.3	Size Range – Small B License Category – C & D						
10.4	The key personnel must meet the required minimum years of experience set below: Key Personnel General Experience Relevant Experience						
	Foreman	2 to 3 Years	1 to 2 Years				
	Equipment Operator	2 to 3 Years	1 to 2 Years				
	Driver	2 to 3 Years	1 to 2 Years				
	Mason	2 to 3 Years	1 to 2 Years				
21	4. Copy of Certificate of Notarial Commission of the Notary Public issued by the Regional Trial Court. Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as; Construction schedule Manpower schedule Construction methods Equipment utilization schedule						
	Duly Approved Cons Department of Labor of	struction safety and	health program by th				

II. SECTION V. Special Conditions of Contract - Clause 6

6	Not Applicable

III. SECTION VIII. Bill of Quantities

SUPPLY OF LABOR AND MATERIALS FOR THE RESTORATION WORKS AT DIFFERENT BARANGAYS

SUBJECT

: BOQ/ABC

LOCATION

: Calamba City

DATE

: 8/18/2021

Item No	Description	Qty.	Unit	Estimated Direct Cost	Mark-up in Percent			Total		Total	Total
					ОСМ	Profit	MOB/DEMOB	Mark- up	VAT	Indirect Cost	Project Cost
1	Materials										
	Concrete 3000psi	210	Cum								
	Base Coarse	66	Cum								
	Asphalt	290	Pails								
	Tools & Equipment	1	Lot								
	Miscellaneus Expense	1	Lot								
	Health & Safety	1	Lot	e			4				
2	Labor										
	Restoration	210	cum						*		
	Asphalting	290	Pails								
	Total (Php)										

For guidance and information of all concerned.

	welly
ENGR. JOSELITO	GILLERA
BAO Chairman	2

Received	by:
Date:	

Supply of Labor and Materials for the Restoration Works at Different Barangays in Calamba City (CWD 30-2022)