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BAGONG PILIPINAS 2417 Public Service

CALAMBA WATER DISTRICT

Lakeview Subdivision, Halang, Calamba City, Laguna
Tel. Nos. 545-1614; 545-2863; 545-2728; 545-7895; Fax No. 545-9752

www.cwd.com.ph
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NAME OF PROJECT: Supply of Labor and Materials for the canopy at CWD Externsion Office
SUBJECT: Revised Bill of Quantities
LOCATION: NHA, Brgy. Canlubang, Calamba City, Laguna
Date: January 30, 2026

ITEM DESCRIPTION QTY | UNIT | Estimated MARK UP VAT TOTAL | TOTAL COST Unit Cost
NO. Direct Cost OoCM Profit Mob/ Total INDIRECT
Demob COST
A. [Construction of Canopy
Al 2 x 4" x 2.0mm Steel Tubular bar
A2 16mmg Tie Rod with Turn Buckle and
other accessories
A3 Welding Rod 6013 (5kg per box)
A4 Fiber Glass Roofing 4'x 8' x 6mm
A5 Silicon Sealant 300ml
A.6 Metal Primer Paint
A7 Baby Roller Brush
A8 3" Paint Brush
A.9 Expansion/Anchor Bolt/Dyna Bolt M20
A.l1 Text screws for roofing (30pcs per box)
A.12 Side Flushing (Plain)
A.13 Miscellaneous includes scaffoldings and
other equipments)
Total -
Prepared by: Checked by: Recommended by: Approved by:

ENGR. MA. ANGELICA C. AVILLANOSA

Principal Engineer

DOC.REF.NO.CWD-QF-TS-EMD-003

ENGR. ROLANDO V. BARO
TSD-PDD-OIC Division Manager

REVISION NO. 01

ENGR. RANELY S. CARTAGO

Division/Committee/Department Head

MR. EXEQUIEL A. AGUILAR
General Manager

EFFECTIVITY DATE: MAY 17, 2022




