
NAME OF PROJECT: Supply of Labor and Materials for the canopy at CWD Externsion Office 

SUBJECT: Revised Bill of Quantities

LOCATION: NHA, Brgy. Canlubang, Calamba City, Laguna

Date: January 30, 2026

 OCM   Profit  Mob/ 

Demob 

 Total 

A. Construction of Canopy 

A.1 2 x 4'' x 2.0mm Steel Tubular bar

A.2 16mmø Tie Rod with Turn Buckle and 

other accessories
A.3 Welding Rod 6013 (5kg per box)

A.4 Fiber Glass Roofing  4' x 8' x 6mm

A.5 Silicon Sealant 300ml

A.6 Metal Primer Paint

A.7 Baby Roller Brush

A.8 3" Paint Brush

A.9 Expansion/Anchor Bolt/Dyna Bolt M20 

A.11 Text screws for roofing (30pcs per box)

A.12 Side Flushing (Plain)

A.13 Miscellaneous includes scaffoldings and 

other equipments)
- 

Prepared by: Checked by: Recommended by: Approved by:

ENGR. MA. ANGELICA C. AVILLANOSA ENGR. ROLANDO V. BARO ENGR. RANELY S. CARTAGO MR. EXEQUIEL A. AGUILAR

Principal Engineer TSD-PDD-OIC Division Manager Division/Committee/Department Head General Manager
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